

50TH TERRACE & ENGLAND DRAINAGE IMPROVEMENTS

Merriam, Kansas

April 15th, 2024

Addendum No. 1

TO ALL PROSPECTIVE BIDDERS:

The Contract Documents are hereby amended by the following additions:

Project Manual – Technical Specifications

Add the following text to the end of the Section:

50.0 Alternative Means, Materials, and Methods for Project

The default means, materials, and methods intended for this project are consistent with a CIPP lining process. However, the City is open to alternative means, materials, and methods on this project so long as the desired performance characteristics can be confidently provided within the available construction budget. Some potential alternative improvement strategies that might be able to achieve these characteristics include:

- Different pipe lining systems that use an alternative installation and/or curing method
- Segmental pipe lining installations
- Spirally-applied liner material installed within the existing pipe's interior
- Some form of trenchless pipe replacement with a new pipe of suitable diameter, integrity, water-tightness, and strength.

Any and all alternative means, methods and materials not already compliant with the specifications included/referenced in the bid documents will require discussion with the City and provision of adequate documentation before the City would be able to determine if the proposed alternative would be acceptable.

NO OTHER CHANGES TO THE CONTRACT DOCUMENTS ARE BEING MADE. BID OPENING DATE AND TIME REMAIN UNCHANGED.

The undersigned hereby acknowledges receipt of this addendum, which by this reference is hereby incorporated in and becomes a part of the Contract Documents for the above referenced project.

PLEASE ATTACH THIS ADDENDUM TO YOUR BID.

SEAL

Company Name

Signature

Address

City/State/Sip

Telephone Number