

50TH TERRACE & ENGLAND DRAINAGE IMPROVEMENTS

Merriam, Kansas

April 16th, 2024

Addendum No. 2

TO ALL PROSPECTIVE BIDDERS:

The Contract Documents are hereby amended by the following changes:

BID SCHEDULE PROPOSAL

The bid schedule proposal has changed and is attached to the Addendum. Force Account has been updated to 150,000 with a unit cost of \$1.

NO OTHER CHANGES TO THE CONTRACT DOCUMENTS ARE BEING MADE. BID OPENING DATE AND TIME REMAIN UNCHANGED.

The undersigned hereby acknowledges receipt of this addendum, which by this reference is hereby incorporated in and becomes a part of the Contract Documents for the above referenced project.

PLEASE ATTACH THIS ADDENDUM TO YOUR BID.

SEAL

Company Name

Signature

Address

City/State/Sip

Telephone Number

City of Merriam, Kansas

50th Terr & England

BID SCHEDULE PROPOSAL

Item No.	Item Description	Unit	Quantity	Unit Cost	Total Cost
1	Contractor Construction Staking	Lump Sum	1.0		
2	Mobilization	Lump Sum	1.0		
3	Temporary Erosion Control	Lump Sum	1.0		
4	Traffic Control	Lump Sum	1.0		
5	Clearing and Grubbing	Lump Sum	1.0		
6	Removal of Existing Structures	Lump Sum	1.0		
7	Tree Removal	Each	25.0		
8	Tree, Plant and Trench Protection	Lump Sum	1.0		
9	Asphalt Street Repair(APWA 6-01 Mix)	SY	367.0		
10	Asphalt Sidewalk	SY	10.0		
11	Concrete Sidewalk (4")	SF	43.0		
12	ADA Ramp	Each	2.0		
13	Curb & Gutter (All Types)	LF	532.0		
14	Flowable Fill	CY	12.4		
15	Curb Inlet (4'x4')	Each	4.0		
16	Curb Inlet (5'x4')	Each	2.0		
17	Curb Inlet (6'x4')	Each	2.0		
18	Curb Inlet (7'x4')	Each	2.0		
19	Curb Inlet (8'x4')	Each	2.0		
20	Curb Inlet (10'x4')	Each	4.0		
21	Top Modification Curb Inlet (5'x3')	Each	1.0		
22	Top Modification Curb Inlet (5'x4')	Each	1.0		
23	Top Modification Curb Inlet (10'x3.5')	Each	1.0		
24	Top Modification Area Inlet (6'x6')	Each	1.0		
25	Top Modification Grate Inlet (8'x4')	Each	1.0		
26	Top Modification Grate Inlet (5'x3')	Each	1.0		
27	Junction Box (4'x4')	Each	1.0		
28	36" RC End Section	Each	2.0		
29	18" RCP	LF	672.3		

30	24" RCP	LF	344.4		
31	30" RCP	LF	151.7		
32	36" RCP	LF	125.8		
33	15" CIPP	LF	67.0		
34	24" CIPP	LF	145.0		
35	36" CIPP	LF	685.1		
36	42" CIPP	LF	243.5		
37	18"x28" Elliptical CIPP	LF	34.3		
38	31.2"x51.6" Elliptical CIPP	LF	84.6		
39	Chain Link Fence	LF	335.0		
40	Wooden Fence	LF	100.0		
41	Riprap (Light 18")	SY	57.0		
42	Sod	SY	3818.0		
43	Native Vegetation Seed Mix	SY	379.0		
44	Irrigation	Each	9.0		
45	Temp. Construction Fence	LF	330		
46	Force Account (Set)	Each	150,000.0	\$1	
	Non-Participating Items				
47	Reinforced Concrete Encasement	LF	63.0		
48	PVC SDR 26	LF	43.0		
49	Flowable Fill- Sanitary Sewer	CY	14.0		
				Total	\$